

OFFICE OF THE SILCHAR MUNICIPAL CORPORATION
SILCHAR:::CACHAR

Email Id: smb1882@gmail.com




No. SMGR.1/12/2025-26/ 118

Dated 15/09/2025

CORRIGENDUM

In reference to the NIT no.SMGR.1/12/2025-26/ 116, dated 10/09/2025 the name of scheme "Restoration and relocation of Jetty, Intermediate Pontoon and replacing the 800mm dia hose pipe with 3 nos of flexible rubber hose pipes bearing 300mm dia each, followed by the other related works in restoring the intake point at Uttar Krishnapur Pt.-II under 15th FC 1st Installment Tied Grant) for 2023-24 during 2024-25 (Last part) of Rs. 80,00,000.00" has been mistakenly printed at Sl. No.-71. The scheme at Sl. No.-71 will be floated through E-Tender procedure in due course of time.


(Srishti Singh, IAS)

Commissioner
Silchar Municipal Corporation

Memo No. SMGR.1/12/2025-26/ 118 - A

Dated ____/____/2025

Copy to:-

- 1) The Secretary to the Govt. of Assam, Department of Housing and Urban Affairs, Dispur, Guwahati-6 for favor of kind information.
- 2) The Director, Municipal Administration Department, Asaam, Ganeshguri, Dispur, Guwahati-6 for favour of kind information.
- 3) The District Commissioner, Cachar, Silchar for favour of kind information.
- 4) The DDC, Cachar/ADC (Dev), cum Chairman, Tender Evolution Committee for 15th F.C., Silchar for favour of kind information.
- 5) The Superintending Engineer, P.W.D. Roads/Building, Cachar Circle, Silchar for information.
- 6) The Executive Engineer, PWD Building, Silchar, Udharbond, Sonai & Dholai (SC) Territorial Building Division, Silchar, for information and wide circulation.
- 7) The Executive Engineer, P.W.D. Silchar, Udharbond, Sonai & Dholai (SC) Territorial Building Division, Silchar, for information and necessary action.
- 8) Supdt. of Accountant, SMB for necessary action.
- ✓ 9) I.T Coordinator, SMB, for information & upload the same to Municipal Website.
- 10) Office file.


Commissioner
Silchar Municipal Corporation